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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

__]The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [_]is extended]x_]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
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(X) |JA. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
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The following solicition is hereby amended as follows:
1. Pre-Bid Attendance Sheet - Attachment A

2. Questions and Answers - Attachment B

The proposal due date, time and place remains the same.

Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect
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Attachment B

Questions and Answers
For
Elevator Upgrade at DC General Core Building
DCAM-12-CS-0132

Question #1: Is the Contractor responsible to provide Temporary Restroom Facilities even if
we would not need them?

Answer: Yes, the Contractor will not be allowed to use the clients’ facilities.

Question #2: Can we retain the controllers and just replace the DC Gearless Machines if we can
find a vendor that still offers them?

Answer: This can be a deduct alternate.

Question #3: Can the Contractor use the machine room as the work area in lieu of providing a
260 ft long fence in the parking lot?

Answer: No, the fence will also be used to provide parking for the Contractor as well as the
COTR and his/her consultants.

Question #4: Do the drawings need to be stamped and certified by an Architect?

Answer: Yes.

Question #5: Please provide the name of the Third Party Inspector the DCRA will approve, so
we can see what their costs are.

Answer: See the DCRA website www.DCRA@dc.gov.

Question #6: s it necessary to provide Video Tape Training CD’s?

Answer: Yes.



Attachment B

Question #7: Is this project tax exempt?

Answer: Yes.

Question #8: Is a storage container required?

Answer: No.

Question #9: Does the time allocated for this project include just installation time and not
material manufacturing/deliver?

Answer: Yes, the time includes everything.

Question #10: Who is responsible for the interim maintenance on this project?

Answer: The awarded Contractor shall plan in their proposal to maintain the maintenance
of all elevators until substantial completion and acceptance by the District.

Question #11: s a warranty required?

Answer: The Contractor should include in their proposal a 1 year warranty as well asa 1
year maintenance agreement.

Question #12:]s a free maintenance period required?

Answer: Yes, 1 year from substantial completion.

Question #13: Please define the allocated amount of time — Page 10 states 180 and page 12 states
all work to be completed in 120 days.

Answer: The allocated amount of time is a 180 days total for Design, Construction and
Closeout.
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Question #14: Please clarify, Page 23 G.1.15.1 states that the Contractor will submit to the
COTR not later than seven (5) days a schedule?

Answer: Approved CPM Schedule should be submitted within seven (7) days of NTP.

Question #15: Page 25 states that the Contractor shall employee watchpersons — G.17.4. lis this
required?

Answer: Not required, but the Contractor is responsible for protecting all equipment until
turn over and accepted by the District.

Question #16:Page 25 states that the Contractor shall provide Lights — G.17.5. Is this required?

Answer: No, the Contractor should only provide lights as needed to fulfill the work.

Question #17: Will the District provide the Prolog and Primavera P6 Software?

Answer: The District will provide access to Prolog but not P6. The Contractor has the
option of using P6 or Microsoft Project for their schedule.

Question #18:Please clarify the cab interior you are requesting?

Answer: Stainless Steel Wall Panels
New ADA Compliant Handrails with the most current codes
New Luminous Drop Ceiling (Egg Crate)
Clad Front & Control Panel Wall, Transom and Strike Jamb with Stainless Steel
#4 Satin
New Heavy Duty MMA Flooring (Color to be selected by owner)

Question #19: Will DGS accept alternatives to the elevator controller manufacture?

Answer: The Contractor is free to submit voluntary alternates as long as they first reply to
the RFP.

Question #20: Can DGS include design alternatives in the proposal to include the following?
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Answer: The District will not be pursuing this option but the Contractor can submit a
voluntary alternate.

Question #21: Will DGS review the attached proposed elevator specifications for
implementation in the RFP?

Answer: The District will not be pursuing this option but the Contractor can submit a
voluntary alternate.



